



March 7, 2018

To: Perspective Bidders

Subject: Addendum One: Bid Time Change/Pre-Bid Meeting Minutes/Questions

Project: NC 751 NC 54 Sidewalk Construction Contract from Dresden Dr to Garrett Rd (U-4726HJ/SW-30)

The Bid time has been changed to 11:00 AM on April 13, 2018.

A Pre-Bid meeting was conducted on February 28, 2018 for NC 751 NC 54 Sidewalk Construction from Dresden Dr to Garrett Rd (U-4726HJ/SW-30). This addendum is to address the minutes from the pre-bid meeting and any questions or issues that were raised by perspective bidders.

- Attendance Introduction and Sign-in
- Schedule
 - Bid Opening – April 13, 2018 at ~~9:00 AM~~ (Changed to 11:00 AM)
 - Anticipated City Council Work Session – June 7, 2018 @ 1 PM
 - Anticipated City Council Approval – June 18, 2018
 - Anticipated NTP – August 2018
 - Anticipated Completion – October 31, 2018
- Automatic Rejection Reasons – Failure to include Bid Bond or if Bid is Late
- UBE Goals – Eric Miller
 - Goals
 - DBE – 1%
- Inspections
 - Will be handled by CEI contract and not City forces
- Project Details
 - Located on the North side of NC-54 and West side of NC 751 from Dresden Dr to Garrett Rd
 - City Council Work Session ~~Required~~ Attendance is highly encouraged
 - Expected June 7, 2018 @ 1 PM
 - Bid Items
 - Silt fence outlets – considered incidental to silt fence
 - Please be aware that the line item #7 for ABC stone refers to the required 4”-6” under all sidewalk
 - There is a separate line item for stabilization for undercutting
- Questions
 - Can we change the bid opening time to accommodate travel time?
 - Yes we will change to 11:00 AM instead of 9:00 AM

- What time is used for bid opening?
 - City staff cell phone time (Verizon)
- Are there time limitations due to school?
 - No; however, NCDOT only allows work between 9 AM to 4 PM

Additional information:

- Eric Miller with the City's EOEAD Division discussed how there are no city goals (NCDOT has a 1% DBE goal) for this project but they may request information in order to provide workforce statistics for the council meeting.
- Discussed how important traffic control will be on this project.
- There will be no night or Sunday work on this project.
- There is a lot of extra work around the gas station.

Sincerely,



David Cates, PE
Project Manager (Public Works Department)