

Durham Parks and Recreation Outdoor Aquatics Projects

RFQ Pre-Proposal Meeting | June 2021

Overview

Introductions, Roles and Responsibilities

EBOP

Background and Scope of Services

Schedule

Selection Criteria







DurhamNC.gov

Introductions, Roles and Responsibilities

Client: Durham Parks and Recreation

Thomas Dawson— Assistant Director

Jason Jones-Assistant Director

Lindsay Smart-Sr. Park & Trail Planner

Project Management: GSD PM

Henri Prosperi– PM Division Manager Rod Florence-Senior Project Manager Lisa Smith-Senior Project Manager

Nia Rodgers-Senior Project Manager Jason Phelan-Senior Project Manager

Equity and Inclusion:

Eric Miller – Contracting and Compliance Manager

NIS:

James E. Davis— Assistant Director









DurhamNC.gov

Equal Business Opportunity Program-EBOP

The goals for this RFQ are 8% Minority/UBE and 6% Women/UBE.

Questions-Please Contact: Eric Miller, Contracting and Compliance Manager 101 City Hall Plaza Annex Durham, North Carolina 27701 (919) 560-4180, ext. 17241 – Office (919)384-5271 - Cell

Eric.Miller@DurhamNC.gov



Pre-Submittal Virtual Attendance List

Please email: henri.prosperi@durhamnc.gov that you attended this meeting and we will assemble an attendance list and post on the Purchasing Website







Background:

- 2013 DPR completed the Parks and Recreation Master Plan to direct the
 operations of the Department of Parks and Recreation in facility development for
 the next ten years and in recreation programming for the next five years.
- 2017 DPR completed an Aquatics Facilities Master Plan to guide future aquatics facilities growth and implementation.
- 2020 The City purchased the approximately eight acre Wheels Fun Park located at 715 N Hoover Road, Durham NC
- **2021** The City is currently developing the approximately 50-acre Hoover Road Athletic Park located at 632 N Hoover Rd to serve as a regional soccer complex.



Background and Scope of Services:

Focus of this Project is:

Identify opportunities to implement recommendations utilizing two guiding documents:

2013 Parks and Recreation Master Plan 2017 Aquatics Facilities Master Plan

Analyze, Engage Public and Develop Conceptual Alternatives for Implementation Projects at:

Wheels Fun Park/Hoover Road Athletic Park
Long Meadow and/or East End Parks/RKBB Trail




Scope I: Programming and Conceptual Options at Wheels Fun Park-Large Outdoor Aquatics Facility

- Analyze the former Wheels Fun Park site for programming opportunities identified in the
 2013 Parks and Recreation Master Plan,
- Engage the city and surrounding neighborhoods for input on conversion of the site to best serve the City and surrounding areas.
- Develop Conceptual options for the large outdoor aquatics facility identified in the 2017
 Aquatics Facilities Master Plan that will lead to implementation,
- Identify opportunities for shared uses with the Hoover Road Athletic Park (under construction)





Wheels Fun Park and Hoover Road Athletic Park




Large Outdoor Aquatics Facility



Scope II: Planning for New Recreation at East End and Long Meadow Parks

- Consulting the **2013 Parks and Recreation Master Plan** and the **2017 Aquatics Facilities Master Plan** to locate opportunities to implement recommendations from both Master Plans
- Analyze the parks corridor which includes East End Park-1212 N Alston Avenue and Long
 Meadow Park-917 Liberty Street and the relationship between the parks and the new R. Kelly
 Bryant Bridge Trail (currently in design).
- Receive recommendations from residents through an extensive and equitable Engagement process.
- Development of Conceptual options for new recreation including but not limited to new aquatics facilities that will lead to implementation







Specific Services

- Professional services may include: Aquatics Design, Landscape Architecture, Architecture, Engineering, Community Engagement Services and Cost **Estimating**
- Seeking a team to provide professional services for the master planning and conceptual design of Outdoor Aquatics Projects for the Durham Parks and Recreation (DPR) Department that will lead to future implementation of new Aquatics Facilities.
- Review of the 2013 Parks and Recreation Master Plan and the 2017 Aquatics **Facilities Master Plan**

DurhamNC.gov







Schedule:

- May 26, 2021 RFQ Advertised
- June 2, 2021 Pre-Submittal Meeting
- June 10, 2021 RFQ Questions and Clarifications Due *Posted along with attendance*
- June 25, 2021 RFQ statement of qualifications due
- July 2021 RFQ Evaluation, shortlist, interviews, selection and contract negotiations
- August 2021 City Council Approval
- Aug/Sept 2021 NTP to begin
- June 2022 Completion



Selection Criteria

- Evaluation team consisting of City Staff at DPR, GSD, E&I and NIS will review proposals
- Proposals will be ranked-100 pts

Pro. Design Services Experience and Qualifications 40 points
Project Understanding and Approach 40 points
Submittal Quality and Responsiveness 20 points

Evaluation team may shortlist and interview if necessary







Questions:

Henri Prosperi

henri.prosperi@durhamnc.gov

Division Manager Project Management

General Services Department, City of Durham 2011 Fay Street Durham, NC 27704

P (919) 560-4197, ext. 21253







