## 1 8 6 9

## **CITY OF DURHAM**

Department of Public Works 101 City Hall Plaza | Durham, NC 27701 919.560.4326 | F 919.560.4316

www.durhamnc.gov

DATE: May 19, 2017

TO: Prospective Bidders

SUBJECT: Contract ST-276: Markham Avenue, Mangum Street, Roxboro Street

**Medians Project** 

ADDENDUM 1: Pre-bid Meeting Schedule Change and Project Manual Revisions

This Addendum corrects the following for the subject referenced contract.

## Schedule change for Pre-Bid Meeting

The Pre-Bid Meeting is re-scheduled as follows:

Date/Time	Location
Thursday, May 25, 2016, 1 PM	Conference Room 3B, 3rd Floor, City Hall

## • Revisions for Project Manual and NCDOT Right of Way Encroachment

The NCDOT waived the requirement of the performance and Indemnity bond of \$10000 specified in the NCDOT Right of Way Encroachment Agreement. Any language in the project manual and the NCDOT Right of Way Encroachment Agreement specific to this bond requirement for this project is invalid hereafter. Any Bond requirements by the City still applies.

Please let me know if you have any questions.

Sincerely,

Kitty M. Thomas Project Manager

919-560-4326 ext. 30218 Kitty.Thomas@durhamnc.gov