

DOCUMENT 00 91 13

ADDENDA

ADDENDUM NUMBER 1

DATE: April 16, 2019

PROJECT: Municipal Separate Storm Sewer System (MS4) Inspections

CONTRACT NUMBER: SD-2019-06

OWNER: The City of Durham

ENGINEER: The City of Durham

TO: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the Bidding Documents dated April 1, 2019; Addendum No.1, dated April 16, 2019; with amendments and additions noted below.

Acknowledge receipt of this Addendum in the space provided in the Bid form. Failure to do so may disqualify the Bidder.

This Addendum consists of four (4) pages.

CHANGES TO THE PROJECT MANUAL

1. A revised Cover Sheet issued with this Addendum on April 16, 2019 is included.

DOCUMENT 00 01 10 – TABLE OF CONTENTS

2. Add the following under CONTRACTING REQUIREMENTS after section C-700, “00 91 13 Addendum No. 1, April 16, 2019.”

DOCUMENT 00 01 30 – ADMINISTRATIVE REQUIREMENTS

3. Add the following under paragraph 1.2 A1
 - h. Work must be performed continuously on weekdays until completion of the sites requested.
 - i. Daily deliverables are due by the end of the workday following the work (meaning deliverables for work performed on Monday should be received by 5 PM Tuesday).
 - j. Final deliverables for the site are due before or during demobilization.

END OF DOCUMENT

CITY OF DURHAM, NORTH CAROLINA

PROJECT MANUAL

INCLUDING

**BIDDING DOCUMENTS, CONTRACT DOCUMENTS, AND
TECHNICAL SPECIFICATIONS**

FOR



**CITY OF
DURHAM**

CONTRACT: SD-2019-06

April 1, 2019

Updated April 16, 2019

Project: Municipal Separate Storm Sewer System (MS4) Inspections

