



May 20, 2021

**To: Prospective Bidders**  
**Subject: Addendum Five: Changes to the Project Manual.**  
**Project: Trails Repair 2021 (SW-80)**

This Addendum corrects the following for the subject referenced contract:

- **Changes to the Project Manual.**

This addendum revises the project manual to include the changes below:

1- Under Construction Agreement, Page 12, section 1.1 Work, bullet A:

1.1 WORK

A. Contractor shall complete all Work as specified or indicated in the Contract Documents.  
The Work is generally described as follows:

~~The work contemplated under the provisions of this contract includes, but may not be limited to, the installation of 1,069 linear feet of sanitary sewer lines on Garrett Road and Mimosa Drive along with all associated items to complete the installation.~~

The work completed under the provisions of this contract includes, but may not be limited to, repair, repaving and improving drainage conditions along various trails throughout the City of Durham.

The addendum is posted on the project webpage at the following link:  
<https://durhamnc.gov/4494>

Should you have any questions please let me know.

Sincerely,  
Bayan M. Alzubi, EI  
Engineer/Project Manager – Contract Management  
Department of Public Works – City of Durham  
101 City Hall Plaza, Ste. 3100, Durham, NC 27701  
[Bayan.Alzubi@durhamnc.gov](mailto:Bayan.Alzubi@durhamnc.gov)